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Statement of Work 
Contract Number: EP-W-11-009/010/011 

RF0#19 

I. TITLE: Disaster Recovery and Long-Term Resilience Planning in Vermont 

II. PERIOD OF PERFORMANCE- Phase 1: From Date of Award through January 27, 2013 
Phase II: January 28, 2013- September 31, 2013 

Ill. BACKGROUND 

Vermont's government agencies; regional planning commissions; and the people, businesses, and 
institutions they serve are responding to disaster response needs from Tropical Storm Irene and are 
considering how to put in place a long-term flood recovery and prevention strategy. The State 
government intends to build a policy structure that will help communities devastated by the floods 
rebuild in a more sustainable, flood-resilient way. 

The Mad River Valley is a 144 square mile watershed located in central Vermont that contains a 
number of historic villages along scenic Route 100 and the Mad River. The economy of the Mad 
River Valley is primarily based on agriculture and tourism, as well as its proximity to larger 
employment centers. Towns in the Mad River Valley have a history of using smartgrowth 
approaches in planning and are supported by both the Central Vermont Regional Planning 
Commission and the Mad River Planning District. Towns in this region, including Waitsfield, Warren, 
Fayston, and Moretown, experienced severe impacts from the spring floods of 2011 and, in 
particular, from Tropical Storm Irene in fall 2012. The State has selected this watershed as a pilot 
area for smarter flood recovery and long-term resilience planning. 

Nearly all ofthe communities hard-hit by recent flooding sustained damage to their village and town 
centers because historic settlements were typically located along river banks. Many ofthose 
communities riow face the need to repair public and private infrastructure while ensuring that 
future growth is resilient to flooding. In order to minimize hydrologic and water quality impacts, 
rebuilding decisions should be based on an understanding of river corridor dynamics and floodplain 
function from a watershed perspective. The State of Vermont is in the process of developing a 
statewide action plan to promote flood hazard mitigation and enhance flood resiliency. This EPA
funded technical assistance project is intended to support the State's action plan. 

Vermont, more specifically the Agency of Natural Resources (ANR), has some key data and 
information that will be an essential underpinning for this work, including data on fluvial 
geomorphology (the physical science of how rivers function in the landscape). Much of Vermont's 
development and agricultural production occurs near or in the floodplain because of the State's 
topography and limited land area for these activities. The State supportsgeomorphic assessments 
throughout the State to produce river corridor plans- action plans to restore stream and floodplain 
function at the stream reach and watershed scales. 

River corridor plans include the mapping of fluvial erosion hazard (FEH) areas, or river corridors, 
which are used in land use planning and zoning, conservation, and resource management at the 
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local level. Most of the Mad River Valley towns have mapped their river corridors to represent the 

high flood hazard floodplain areas and have adopted or are considering adopting more stringent 

standards in their bylaws to prevent building in those locations. Post-Irene recovery offers an 

opportunity for towns to: (a) revisit and improve their local town plans, ordinances, and other 

regulatory and non-regulatory protections; (b) adopt a more comprehensive approach to storm 

water management; and (c) integrate hazard mitigation planning with land use, land conservation, 
and infrastructure planning, recognizing the need to balance competing public interests(e.g. historic 

preservation and hazard mitigation). 

For more information on Vermont's long-term flood resiliency goals, see the attachment to this 

sow. 

IV. PURPOSE AND OBJECTIVE: 

The State of Vermont has asked US EPA for help In improving their recovery planning efforts at the 

State level. They have also asked for help in demonstrating how sound river science and an 

integrated approach can be used to improve recovery and long-term resilience in Mad River Valley 

communities. EPA is requesting contractor assistance for the State with the following activities: 

• Develop a set of policy options and strategies that would help two communities (likely to be 

Waitsfield and Moretown, but will be decided by State partners) improve flood resiliency at 
the local level, including strategies to (1) protect existing assets (like historic town centers), 
(2) rebuild infrastructure and guide new development in less flood-prone areas, (3) protect 
important natural areas and river corridors, and (4) incorporate green infrastructure 
strategies to buffer against future floods; 

• Use this work in the Mad River Valley t.o develop a succinct, draft guidance document that 
can be used by communities statewide that are interested in promoting long-term 
resilience . 

EPA anticipates that these activities will benefit other Vermont communities, support the 
Memorandum of Agreement between EPA and FEMA, and help other states and small, rural 
communities understand the options for creating land use policies that protect river corridors and 
floodplains to improve community resilience to floods. 

V. QUALITY ASSURANCE 

Check [ ] Yes if the following is required or (X] NO if the following is not required . The Contractor 
shall submit with their technical proposal a written Quality Assurance Project Plan for any project 
that is developing environmental measurements or a Quality Assurance Supplement to the Quality 
Management Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLE$ 

The TOPO will review all deliverables in draft form and provide revisions and/or comments to the 
Contractor. The Contractor shall prepare the final deliverables incorporating the TOPO's comments. 

The Contractor shalt provide the TOPO with both electronic and hard copy versions of all 
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deliverables. Deliverables shall be sqbmitted as Microsoft Wore). documents or in another format 
that can be easily edited by EPA. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. In addition, the Contractor shall not engage in inherently 
governmental activities, including but not limited to actual determination of EPA policy and 
preparation of documents on EPA letterhead. 

The Contractor shall develop all written deliverables using the EPA style guide and technical 
assistance template and formatting instructions, which the TO COR will provide. 

The Contractor shall demonstrate familiarity with river corridor management and river science and 
some level of familiarity with Vermont's state planning law and statewide development review 
process, knowledge of which is critical to the success of this project. 

The Contractor will be expected to coordinate with FEMA's Contractor at the Mad River Valley site 
throughout the process of completing this project and shall incorporate the findings from FEMA's 
Contractors into the final report . The TOPO shall provide relevant FEMA findings to the Contractor 
for inclusion in the deliverables described below. 

Task 1: Development of Policy Options and Draft Guidance for Increasing Resiliency in Vermont 
Communities (II B. Technical Assistance, Page 1·17) 

The Contractor shall develop two documents: a 5-7 page memo outlining policy options and 
strategies for communities in the Mad River Valley to improve flood resiliency and a 5-7 page 
guidance document that municipalities Statewide can use to guide their efforts to increase flood 
resiliency. 

The first docume·nt shall be a 5-7 page memo outlining policy options and strategies* that 
communities in the Mad River Valley could implement to improve flood resiliency at the local level. 
The memo shall include strategies to (1) protect existing assets (like historic town centers), (2) · 
rebuild infrastructure and guide new development in less flood-prone areas, (3) protect important 
natural areas and river corridors, and (4) incorporate green infrastructure strategies to buffer 
against future floods. The policy memo shall be informed by: a risk analysis and hazard mapping 
exercise that local partners are currently completing, existing plans and policies, and feedback from 
community representatives. The TO COR will provide existing relevant planning documents for two 
selected communities (which shall serve as the case studies from the Mad River Valley), including 
but not limited to: state, regional, and local hazard mitigation plans; town plans; flood hazard 
zoning/bylaws; subdivision ordinances; town road and bridge standards; other local land use and 
infrastructure plans; risk analyses and hazard maps; and fluvial erosion hazard assessments. The 
Contractor shall also take into consideration River Corridor Planning (where it is available) as a lens 
to review relevant planning documents. The memo shall include the following elements: 

1. An assessment of current conditions in the two selected Mad River Valley communities. 
2. A set of policy options and strategies that the two towns could implement to improve flood 

resiliency using smart growth and sustainable communities approaches to development. 
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3. Associated graphics and drawings/renderings that illustrate the concepts, policies, 
strategies, and physical changes/improvements that are described in the memo. 

4. Sample language for bylaws, ordinances, or other regulations that could be changed to 
achieve more resilient outcomes. 

5. A conclusion that outlines a broader set of policies, suggestions, and top action items that all 
4-5 Mad River Valley communities could consider (beyond just the two sample towns). 

*Note: the 5-7 page limit includes text only and does not include associated graphics, 
drawings/renderings, or sample language. Those items can exceed the 5-7 page limit and can be 
included within the document or as an appendix. 

For the second document, the Contractor shall use information from their work in the Mad River 
Valley to develop a 5-7 page guidance document for long-term resiliency planning* that can be 
used by municipalities Statewide. This guidance should address policy options and strategies, 
including planning mechanisms, management practices, and funding/implementation mechanisms, 
for communities that are seeking to improve their long-term flood resiliency. The guidance 
document should outline the following elements: 

1. A description of the process/steps the Contractor took to conduct an assessment of the two 
Mad River Valley communities so that the process could be repeated by the State or other 
partners for additional communities in the Mad River Valley or within the State. 

2. A simple checklist/tool that communities can use to take steps to improve their long-term 
resiliency. 

3. A description of policy options and strategies that communities Statewide could implement 
to improve their long-term flood resiliency. 

4. Associated graphics and drawings/renderingsthat illustrate the concepts, policies, and 
strategies described in the memo. 

*Note: the 5-7 page limit includes text only and does not include associated graphics and 
drawings/renderings. Those items can exceed the 5-7 page limit and can be includedwithin the 
document or as an appendix. 

The guidance document should address improving local hazard mitigation planning to integrate it 
with other plans/policies and resiliency goals. State agencies will refine this guidance for their use 
and use by Vermont municipalities. The FEMA contractor is being asked to comment on/contribute 
to the draft guidance document. The TOPO shall provide FEMA contractorfeedback to the 
Contractor for consideration in completing the draft guidance document. 

As part of Task 1, the Contractor shall be responsible for participating in a day-and-a-half-long 
meeting with community stakeholders in the Mad River Valley to share initial policy options for 
increasing community resiliency and to receive feedback on those ideas. The Contractor shall 
provide a power point presentation summarizing initial policy ideas, which shall be based on analysis 
the Contractor conducts prior to the meeting (see description above). This community meeting shall 
help groundtruth initial policy ideas and shall inform the development of the final policy memo and 
guidance document, which shall outline policies and strategies that communities in the Valley can 
implement to direct rebuilding efforts and future development in a way that addresses future risks. 
The State and community representatives will organize the community stakeholder meeting, butthe 
Contractor shall provide input on the agenda as well as participate in it. The FEMA contractor is also 
being asked to participate in this meeting. The meeting shall also include a discussion with State 
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agency officials to examine barriers to disaster response, recovery, and rebuilding efforts at the 
State level and to ground-truth a possible framework for avoiding conflicts between river science 
and State policies and programs. The FEMA contractor will be primarily responsible for that portion 
of the meeting (a half-day), but the Contractor to EPA shall participate in it. 

Task 2: Final Report: Local and State Policies for Resiliency (II B. Technical Assistance, Page 1-17) 

The Contractorshall prepare a 15-20 page final report* that: 
• Summarizes the technical assistance project and the methodology used to carry out the 

tasks; 
• Discusses major project findings, including: 

o Policy options and strategies that communities can implement to protect existing 
assets, guide rebuilding efforts and direct future development, and protect 
important natural areas (including associated graphics and renderings that illustrate 
the concepts, policies, and strategies) based on the policy memo and guidance 
document in Task 1; 

o A checklist/tool that communities can use to improvetheir long term resiliency, 
based on the guidance document in Task 1; 

o A framework for how State agencies can coordinate their state-level policies; 
integrate State, regional, and local hazard mitigation plans; and make funding 
decisions for rebuilding infrastructure in a way that takes into account future risk 
and incorporates smart growth and sustainable communities approaches. This 
section of the report shall be based on a next steps memo that the FEMA contractor 
will develop and that the TOPO shall share with the Contractor for consideration 
when developing this section of the final report; and 

o Best practices in disaster recovery and mitigation planning for state, regional, and 
local governments. This section of the report shall be based on a next steps memo 
that the FEMA contractor will develop and that the TOPO shall share with the 
Contractor for consideration when developing this section of the final report. 

• Recommends a set of next steps for Vermont state agencies and local communities that will 
improve flood-resiliency Statewide and inform decisions regarding future efforts to recover 
and rebuild following flooding events. 

*Note: the 15-20 page limit includes text only and does not include associated graphics and 
drawings/renderings. Those items can exceed the 15-20 page limit and can be included within the 
document or as an appendix: 

In developing this report the Contractor shall adapt elements of the policy memo and guidance 
document delivered in Task 1 and a next steps memo that the FEMA contractor will prepare that the 
TOPO will provide to the Contractor. This report shall be delivered to the State and EPA will post it 
on EPA's website. As such, it shall be applicable not only to the State of Vermont and communities 
in the Mad River Valley but also to other states and communities that are addressing flood 
resiliency. The report shall be written in Plain English, 12 point font, and consistent with the format 
recommended by the EPA OSC style guide and the technical assistance template and formatting 
instructions, which the TOPO will provide to the Contractor. 
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The Contractor shall deliver an initial outline of the final report to EPA within 14 calendar days after 
the debrief call from the community stakeholder and State agency meetings {see Task 1). EPA will 
review the outline and provide comments to the contractor within 14 calendar days. The Contractor 
shall submit a revised and final outline within7 calendar days of receiving EPA comments. EPA will 
provide comments on the final outline within 7 calendar days. The Contractor shall deliver an initial 
draft of the final report within 21 calendar days of receipt of EPA comments on the final outline. 
EPA will revise the initial draft and submit a final version of the report to the Contractor within 84 
calendar days. Upon receipt, .the Contractor shall complete copy edits, design and layout of the final 
report and deliver a completed final report to EPA within 14 calendar days. 

SCHEDULE FOR DELIVERABLES: 

The contractor shall provide the following specific deliverables to the EPA TO COR: 

TASK DELIVERABLE FORM AND QUANTITY SCHEDULE 
Participation in Conference 3 (estimated 2 hours per call) • Call1 to kickoff 

Task 1: Calls project; 

• Call 2 prior to 
stakeholder meeting 
to review draft 
materials; 

• · Call 3 post 
stakeholder meeting 

Task 1: Participation in Community 1 visit, 1.5 days in length TBD (July/August likely) 
Stakeholder Meeting 

Task 1: Power Point Presentation 1 set of slides for use during ·• Draft of slides due 14 
community meeting (for a days prior to site visit 
presentation lasting roughly 1-2 • Final slides due after 
hours), Power Point format the site visit 

Task 1: Policy Memo 1 memo, 5-7 pages, MS Word • First draft of policy 
(with associated graphics memo within 14 
included in the Word document calendar days after 
and provided as pdf) stakeholder meeting 

debrief call; 

• Final policy memo, 
· within 14 calendar 
days of receipt of EPA 
comments on initial 
draft. 

Task 1: Guidance Document 1 guidance document, 5-7 • First draft of 
pages, MS Word guidance document 
(with associated graphics within 14 calendar 
included in the Word document days after 
and provided as pdf) stakeholder meeting 
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debrief call; 

• Second draft of 
guidance document 
within 14 calendar 
days of receipt of EPA 
comments on first 
draft; 

• Final guidance 
document within 14 
calendar days of 
receipt of EPA 
comments on second 
draft. 

Task 2: Final Report 1 report, 15-20 pages, MS Word • Outline within 14 
(with associated graphics calendar days of 
included in the Word document debrief call; 
and provided as pqf) • Revised outline 

within seven days of 
EPA comments; 

• Initial full draft within 
21 calendar days of 
receipt of EPA 
comments on revised 
outline; 

• Final full draft within 
14 calendar days of 
EPA delivery of final 
text. 
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to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOL)NTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

C.HECK ONE 

X 

A. mgE'kH~~~~ ?fE~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [i!] is not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whefll feasible.) 

DUNS Number: l(b)(4) I 
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont 
TOPO: Stephanie Bertaina 

The purpose of this modification to Task Order #0019 under Contract EP-W-11-010 is to 
designate an Alternate Contracting Officer's Representative as set forth below. 

LIST OF CHANGES: 
Reason for Modification: Other Administrative Action 
New Total Amount for this Award: $61,905.00 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLI: OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorizod to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jami Rodgers 
168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

11/07/2012 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



--,.-------r------2······l,.: 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-ll-010/00191002 

NAME OF OFFEROR OR CONTRACTOR 
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

***Alternate COR/Project Officer changed to: 
Kathleen Bailey 
Payment: 

RTP Finance Center 
us Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 08/10/2012 to 09/30/2013 

NSN 7640·01-152·8067 

QUANTITY UNIT 

(C ) (D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAl- FORM 338 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF' PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r PROJECT NO. (If applicable) 

003 12/12/2012 
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE lHPOD 
HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} (X) 9A. AMENDMENT OF SOLICITATION NO. 

..;...;.. 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 
A ttn: NA 9B. DATED (SEE ITEM 11) 

4300 FAIR LAKES COURT 
airfax VA 22033 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X 

F 

EP-W-11-010 
0019 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 08/10/2012 
11. THIS ITEM ONLY APPLIES TO AMENOMI:NTS OF SOLICITATION::; 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offiCI'!, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type or moaification ana autnonty) 

E. IMPORTANT: Contractor [RJ is not. 0 Is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont 
TOPO: Kathleen Bailey 
The purpose of this modification is to replace Government Task Order personnel as outlined 
below: 

LIST OF CHANGES: 
Reason for Modification : Other Administrative Action 
Contracting Officer changed 
from Jami Rodgers 
to Kathryn Barton 
Continued ... 
Except as provided herein, all terms and conditions ofthe document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of porson authorlzod to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 
168. UNITED STATES OF' AMERICA 

(Signature of Contracting Offlcor) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



~----- ----------- -

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-OlO/OOl 9/00 3 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

TOPO (Task Order Project Officer) changed to 
Kathleen Bailey 
Alternate COR/Project Officer changed to : 

: 

Period of Performance: 08/10/2012 to 09/30/2013 

NSN 7540·01·152-8067 

QUANTITY UNIT 

(C) (D) 

---------------'-~'------------------- ·-----

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11 . CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

004 See Block 16C PR-OA-12-00181 

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No. , stroot, county, stato and ZIP Code) (x) 

r--
9A. AMENDMENT OF SOLICITATION NO. 

YSTEMS RESEARCH AND APPLICATIONS CORPORATION 
t .tn: NA 9B. DATED (SEE ITEM 11) 

300 FAIR LAKES COURT 

s 
A 

4 
F airfax VA 22033 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-010 
0019 
10B. DATED (SEE ITEM 13) 

CODE T b)(4) I FACILITY CODE 08/10/2012 
11. THISITI:M ONLY APPLII:S TO o,; OF SOUCITATIONS 

DThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis e~tended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and relurning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solic~at ion and amendment numbers. FAILURE OF YOUR ACKNOVVLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. ~by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. · 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~lgEcRH~~~~ ?T~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANTTO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. u 1 Ht:K (:opec1fy type or modiflcalton ana authonty) 

X POP extension under the authority of FAR 43.103 (a) (3)- bilateral modification 

E. IMPORTANT: Contractor Dis not. liS] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont 

TOPO: Kathleen Bailey Max Expire Date: 12/31/2013 

The purpose of this modification is to extend the task order period of performance from 

9/30/201 3 to 12/31/2013 a t no additional cost to the government. 

LIST OF CHANGES: 

Reason !or Modification Other Administrative Action 

Period Of Performance End Date changed from 2013-09-30 00:00:00 to 2013-12-31 00:00:00 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, ·as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type orpdnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Offlcor) 

16C. DATE SIGNED 

STANDARD FORM ~0 (REV. 10·83) 
Pr~scribed by GSA 
FAR (48 CFR) 53.243 



------~---~-·--~-~----·~--~ 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-0 10/00l9/00 4 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Total Amount for this Modification: $0.00 
New Total Amount for this Version: $61,905.00 
New Total Amount for this Award: $61,905.00 

Maximum Potential Expiration Date changed to 
12/31/2013 

: 

Period of Performance: 08/10/2012 to 12/31/2013 

NSN 7540·01·152·8067 

QUANTITY IJNIT 

(C) (D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

005 

3. EFFECTIVE DATE 

See Block 16C 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

SYSTEMS .RESEARCH AND APPLICATIONS CORPORATION 
Attn: l1bl(4) I 

J. CONTRACT 10 CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
!-'-'-

9B. DATED (SEE ITEM 11) 

r PROJ!:CT NO. (If ~pplicfJb/e) 

CODE l..._ _______ _ 

4300 FAIR LAKES COURT 
FAIRFAX VA 220334232 

X 10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-010 

COOt l(b)(4) I FACILITY CODE 

0019 
10B. DATED (SE;E; ITEM 13) 

08/10/2012 
11. THIS ITEM ONLY APPLIE:> IU AMENDMt:NI:> ur SOLICITATII.f~ 

0 The above numbered solicitation is amended as set forth 1n Item 14. The hour and date spec1f1ed for rece1pt of Offers 0 1s extended, 0 1s not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by 0ne of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIV!:D AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CH~CK ONE A b~gEc~~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modtfication anct authonty) 

X POP extension under the authority of FAR 43.103{a) (3)- bilateral modification 

E, IMPORTANT: Contractor 0 is not, 00 is required t(l sign this document and return 1 copiE1s to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont 
TOPO: Kathleen Bailey Max Expire Date: 03/31/2014 

The purpose of this modification is to extend the period of performance from 31 December 
2013 to 31 March 2014 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-12-31 00:00:00 to 2014-03-31 00:00:00 
Continued . , . 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTIN~ OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01·152·6070 
Previous edition unusable 

15C. DATE SIGNED 

Stefan Martiyan 

16B. UNITED STATE:S OF AMERICA 

(Signature of Contracting Olficar) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR(46 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-010/00191005 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Maximum Potential Expiration Date changed to 
03/31/2014 

: 

Period of Performance: 08/10/2012 to 03/31/2014 

NSN 7540·01·152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONA~ FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

006 See Block 16C 
6. ISSUED BY CODE HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stato and ZIP Co<lo) 

s 
A 

YSTEMS RESEARCH AND APPLICATIONS 
ttn: [<bl(4) I 

4300 FAIR LAKES COURT 

CORPORATION 

11 . CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

7, ADMINISTERED BY (If other than Item 6) CODE [ 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220334232 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-010 
0019 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 08/10/2012 
11. ltllli II toM VNLT APPLIES TO .Mt:I'UMt:Nili V~ liVLII.ill" ovno 

OThe above numbered solicitation is amended as set forth In Item 14. The hour.and date specified for receipt of Offers 0 is extended. 0 is not extended .. 

Offers must acknowledge receipt of this amendment prior to the hour and d~te spec~ied in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate latter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FORTHE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided·each telegram or letter makes reference 
to the ·solicitation and this amendment, and is received prior to the opening hour.and date spec~led. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -'-$ 33 6, 61 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 

CHECK ONE . A. b~g(RH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT l'HE ADMINISTRATIVE CHANGES (such as changes in paying off/ee, 
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). · . 

. C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modificatton and authonty) 

X FAR 52.243-2- Changes-- Cost Reimbursement (AUG 1987) Alternate I (APR 1984) 

E. IMPORTANT: Contractor 0 is not. lEI is required to sign this document and return 1 copies to the issuing office. 

14. DESQRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soilcitlltionlcontract subject matter where fea$/ble.) 

DUNS Number: l<b)(4) I 
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont 
TOPO: Kaihleen Bailey Max Expire Datei 03/11/2014 
The purpose of this modification .is to: 

1. Incorporate both FAR 52.232-22 - Limitation of Funds (APR 1984) and EPA local clause 
EPA-B-32-101 - Limitation of Funds Notice (APR 1984) into the task order contract; and 

2. Deobligate excess funds in the amount of $336.61. 

LIST OF CHANGES: 
Continued . , . 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING ?FFICER (Type or print) 

Jennifer Kuhn 

15B. CONTRACTOR/OFFEROR 

(Signsturo of porson authorized to sign) 

NSN 7540-01-152-8070. 
Previous edi!ion unusable 

15C. DATE SIGNED 16C. DATE SIGNED 
.IUC1'ft0tl¢ 

I!OHA"f\\RR 09/16/2014 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48. CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11_010100191006 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $61,905.00 
New Total Amount for this Award: $61,905.00 
Obligated Amount for this Modification: -$336.61 
New Total Obligated Amount for this Award: 
$61,568.39 
Incremental Funded Amount changed: 
$61,905.00 to $61,568.39 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: -$336.61 
Incremental Funded Amount changed from $61,905.00 
to $61,568.39 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301MA4-2505-1211W21086-001 
Amount changed from $49,500.00 to $49,163.39 
Period of Performance: 08/10/2012 to 03/31/2014 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20460 USA 

NSN 7540·01·152-8067 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA · 
FAR (48 CFR) 53.110 

3 


